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ADDENDUM #1 
 
Date: July 30, 2007 
 
To: Brent Lloyd, Project Manager, DFCM 
 
Reference: Weber State University  

Parking Lot W-9 Paving Improvements 
DFCM Project No. 07083810 

 
Subject: Addendum No. 1 
 
Pages Addendum       1  pages 

Drawing       1 page 
 Total        2 pages 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid 
Form.  Failure to do so may subject the Bidder to disqualification. 
 
1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule.  
 
1.2 GENERAL  
 

The contractor shall include the following in his lump sum bid. 
1.  Remove and Replace two sections of approximate 6’ length each of existing concrete 
curb and gutter along the north side of 4100 South Street on both sides of the existing 
inlet.  Such cost shall include the cost to saw cut the asphalt for forms, remove and 
dispose of the existing asphalt and concrete curb and gutter off site and to furnish and 
install new 30” concrete curb and gutter and 4” compacted base course or gravel and 
asphalt patch. 

 
2. Furnish and Install 6 new bollards; 2 new bollards at existing utility riser and 4 around 
existing parking light.  See accompanying detail. 

 
3. The new Concrete Curb and Gutter at the south end of the parking area shall be 
receiving curb and gutter in place of the shedding curb and gutter shown on the plans. 

 
End of Addendum #1 




